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Replies of the Authority to the additional queries received in respect of the 
Request for Proposal for Development of Silo for Storage of Wheat at 27 locations on Design, Build, Finance, 

Own and Operate (DBFOO) Basis  
 

(RFP Reference No: S&C/Silos/2016/DBFOO) 
 

Tender ID: 2016_FCI_93050_1 
 

Corrigendum VII 
 

Sl. 
No 

Clause/ Reference 
of Corrigendum - 

V Queries 
Queries Reply 

1 Sl. No. 8 of 
Corrigendum - V  

We still request to please re-consider the 
formation of separate SPVs. Selected 
bidder may be allowed to form single SPV 
that could implement multiple projects 

No change is considered. 

2 Sl. No. 11 of  
Corrigendum - V   

You have replied that there would be no 
change in 200 MT covered and 500 MT CAP 
storage. Please think practically, how will 
silo operator load a BCBN rake of 2500 MT 
bagged cargo? Where will he keep it before 
loading into rake? 

Capacity of covered warehouse and CAP 
storage to be created as stipulated in the RFP.  
No change is considered. 
 

3 Sl. No. 15 of  
Corrigendum - V   

You insist on intake capacity of 2500 MT 
per day. At 150 TPH intake, considering 
machine efficiency and breaks in working, 
the operation will happen practically 24 
hours. We still suggest that 1500 MT would 
be very much feasible figure  because 
procurement season runs for 30 days and 

No change is considered. 
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the silos can be easily filled up @ 1500 tons 
per day 

4 Sl. No. 21 of  
Corrigendum - V   

You have replied that Handling in additional 
bag handling would be paid on mutual 
agreed rates. We suggest, instead of 
keeping it in vague, you should decide the 
rates that may be the same rates as 
mentioned in the rate break-up in Handling 
Charges 

Handling Charges in respect of additional bag 
handling operations not covered in DCA are 
expected to take place only during exigencies 
and no change in reply made at Sl. No. 21 of 
Corrigendum – V is considered.  

5 Sl. No. 22 of 
Corrigendum - V   

Same as above. Please fix the rates now 
rather than keeping it on mutual 
understanding at later stage 

As per reply to query at Sr. No. 4. 

6 Sl. No. 25 of 
Corrigendum - V   

Identifying suitable land is a herculean task. 
Bid due date of August 5 will be very tight. 
We request you to extend it till 30th August 
2016 

The last date for submission of bid is being 
extended to August 26th, 2016 till 14:00 hrs. 
The Qualification proposal will be opened on 
the same day at 15.00 hrs.  

7 Sl. No. 120 of 
Corrigendum - V   

You have replied that no alteration in land 
parcel would be allowed. It is requested 
that in case the Silo and Rly siding design 
do not get affected and the bidder is 
fulfilling all the contractual requirements, 
then minor alterations in the land may be 
allowed 

Foot note 12 of Appendix – V of RFP deleted. 
Land parcel for the Silo complex including for 
rail siding to be arranged as per DCA. 

8 New Query For the first year after COD, the bidder will 
be paid as per the quoted rates.  

2. For the second year there will be 
decrease @ 2% on the Base Fixed Charges 
for the preceding accounting year and 
Indexation will be done as per DCA. 

3. For the third accounting year there will 

Same formula to continue for the subsequent 
years. 
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be a decrease @ 2% on the Fixed Charges 
for the preceding accounting year and 
Indexation will be done as per DCA. 

Kindly clarify for 4th year onwards. 

9 New Query 1) Width of Road connecting to the silos 
terminal to be reduced to 6M from 7M 
 
As per the MCA, the road to which the silos 
terminal has to be connected must be a 
7mt wide MDR but however most of the 
station approach road is a State Road which 
is 6mt wide.  
 
It is requested that the authority may 
consider the silos terminal to be connected 
with an existing 6M wide State Road. (This 
exception was also made in case of PEG 
Godowns where they were allowed to be 
connected to an existing 6M state road)  
 
This will make a great impact as laying a 7M 
wide approach road connecting to a 
MDR/State Highway, National Highway in 
an expensive proposition in terms of land 
acquisition and cost.  
 

Selected bidder to construct road of specified 
width for connectivity with the Major District 
Road/State Highway/ National Highway as per 
RFP/ DCA. This implies that specification for 
approach road indicated in DCA/ RFP will apply 
only to the road constructed by selected bidder 
to connect with MDR/ State highway/ National 
highway. Specification of MDR/SH/NH will 
remain the way they exist as decided by the 
concerned authority. 

10 Repeat of query Sl. 
No. 64 of 
Corrigendum – V 

We have installed close to 2,00,000 spindles, for 
which we have developed a 60 acre industrial 
estate in which following works have been 
contracted to reputed agencies,  
 
1. Industrial sheds. 

The shortlisting of bidders shall be done on the 
evaluation criteria specified in the RFP Clause 
2.2 (Eligibility of Bidder). Bidders are requested 
to review the same in detail. It will not be 
possible to evaluate at this stage without 
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2. Godowns for storage of raw cotton, finished 
products etc 
3. Roads, 
4. Clean drinking water for the purpose of which 
RO have been installed, 
5. Housing facilities for workers,  
6. Flats for residence of staff 
7. Pipelines for purpose of water supply and 
sewerage. 
8. Power network for which 66KVA substation has 
been installed 
 
We wish to clarify if we can qualify for application 
under Core sector development as we have 
developed the above industrial estate. The total 
investment excluding Land, plant and machinery 
is in excess of 100 Crores for which detailed 
Annexure would be submitted along with 
application. 

detailed information on the value of 
experience and other aspects.  

 
 


